

West Valley City, Utah - Bid Tabulation Summary

7200 West Pipe Replacement Project

Opening Date: July 28, 2015 @ 10:00am

	Bid Totals	City Provider Preference (1%)	Other Prefs. (Veteran, Safety, Drug Testing, Job Training, Health Insurance, Non-Discrimination) (1%)	Total Bid Evaluation Preference Reduction	Bid Evaluation Total with Preference Reduction (Used Only for Determination of Low Bidder)
Engineer's Estimate	\$ 182,599.50				
Response 1 England Construction	\$ 179,239.00	\$0.00 0%	\$0.00 0%	\$0.00	\$179,239.00
Response 2 KK&L Administration	\$ 187,776.40	\$0.00 0%	\$0.00 0%	\$0.00	\$187,776.40
Response 3 Newman Construction	\$ 191,325.00	\$0.00 0%	(\$1,913.25) -1%	(\$1,913.25)	\$189,411.75
Response 4 Beck Construction	\$ 199,942.00	\$0.00 0%	(\$1,999.42) -1%	(\$1,999.42)	\$197,942.58
Response 5 B. Jackson Construction	\$ 217,900.00	\$0.00 0%	(\$2,179.00) -1%	(\$2,179.00)	\$215,721.00
Response 6 Counterpoint Construction	\$ 249,500.00	\$0.00 0%	(\$2,495.00) -1%	(\$2,495.00)	\$247,005.00
Response 7 Fusion Pipeline	\$ 260,640.00	\$0.00 0%	\$0.00 0%	\$0.00	\$260,640.00
Response 8 Vancon	\$ 278,275.00	\$0.00 0%	(\$2,606.40) -1%	(\$2,606.40)	\$275,668.60