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  State of Utah 
 Department of Transportation 
 

Betterment Agreement  
Local Agency 

Modification to 
Federal Aid Agreement 
No._______(If applicable) 

 
Project Description: Repair and replace damaged 
storm drain 
 
Local Agency: West Valley City 

Estimated Value of 
Betterment 

 
$75,632.00 

PIN Number 
9419 
FINET/CID Number 
54252  
FMIS Number 
 

Project Number 
F-I215(175)16 
Project Name 
I-215 West: 4700 South to SR-201 
 
 

Agreement Number 
(Assigned By 
Comptrollers) 

 

Date Executed 
 

 

THIS AGREEMENT, made and entered into the date shown below, by and between the UTAH 
DEPARTMENT OF TRANSPORTATION, hereinafter referred to as “UDOT”, and West Valley City a political 
subdivision of the State of Utah, hereinafter referred to as the “Local Agency.” 
 
Subject to the attached provisions, UDOT will include the following betterment work items into the above 
referenced Project. In conjunction with the Project, UDOT will advertise these items for bid and will 
administer construction of the work covered herein. Upon signing this Agreement, the Local Agency agrees 
that the costs shown below are estimates only and that the Local Agency will be responsible for paying the 
actual costs associated with these betterment items, based on Contract Unit Bid Prices, and actual quantities 
placed. 
     
Description of Work: 
Repair and replace a portion of the existing Local Agency storm drain pipes that cross under I-215 on the 
north and south sides of the Brighton Canal (running parallel to the canal) with new 36-inch reinforced 
concrete pipes (RCP). The existing pipe within the no-access line will be replaced, while the existing pipe 
crossing the no-access line and extending outside the no-access line will remain in place. The new proposed 
pipe will be connected to the existing pipe using buried concrete boxes. The buried concrete boxes will have 
a minimum of 2-feet of cover. The location description is based on the Project design alignment: 

 Northern Pipe Crossing: 
o RCP - From Station 1207+78.07 Offset LT 200.58 to Station 1206+62.58 Offset RT 108.01 
o Buried Concrete Box 

 Station 1207+78.07 Offset LT 200.58 
 Station 1206+62.58 Offset RT 108.01 

 Southern Pipe Crossing: 
o RCP - From Station 1206+94.28 Offset LT 198.53 to Station 1205+72.32 Offset RT 121.72 
o Buried Concrete Box 

 Station 1206+94.28 Offset LT 198.53  
 Station 1205+72.32 Offset RT 121.72 
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Betterment Items 

Bid Item No. Description Quantity 
Estimated 
Unit Price 

Estimated 
Price 

026101622 
36-inch – Reinforced Concrete Pipe, 

Irrigation/Storm Drain, Class C 
665 (feet) $85.00 $56,525 

02633021P 
Concrete Drainage Structure 4ft Wide X 3ft to 

5ft Deep – CB 5 
2 (each) $2,200 $4,400 

02633022P 
Concrete Drainage Structure 4ft Wide X 5ft to 

7ft Deep – CB 5 
2 (each) $2,500 $5,000 

028210034 4' Chain Link Fence, Type IV 80 (feet) $20.00 $1,600 

028210038 6' Chain Link Fence, Type IV 20 (feet) $23.00 $460 

022210080 Remove Fence 100 (feet) $2.00 $200 

022210095 Remove Pipe Culvert 677 (feet) $11.00 $7,447 

Total Estimated Cost $75,632 

 

Total Estimated Reimbursement to UDOT is $ 75,632.00 
 
The total estimated cost of the betterment work shall be advanced / deposited with UDOT prior to advertising 
or prior to the completion of the work, which ever is applicable. The Local Agency shall deposit said amount 
with UDOT’s Comptroller’s Office located at UDOT/COMPTROLLER, 4501 South 2700 West, Box 141500, 
Salt Lake City 84119-1500.  
 
In the event the actual betterment costs are higher, the Local Agency shall pay the additional amount 
required. In the event the actual betterment costs are lower, UDOT will refund the balance of the amount 
deposited within 30 days of determining the final cost of the betterment work.  
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Provisions  
(Note: the language in these provisions shall 
not be changed without prior approval from 
the Utah AG’s office)  
 

 

UDOT has prepared plans, specifications and 
estimates of costs for the construction of the 
project, hereinafter referred to as the “Project.” 
 
The Local Agency desires to include the 
betterment work items described herein in the 
Project contract work. 
 
UDOT is agreeable to include the Local 
Agency’s requested betterment work in the 
Project contract providing that the Local 
Agency pay the actual additional costs incurred. 
The Local Agency agrees that UDOT’s Project 
will not be delayed as a result of adding these 
betterments, and that no betterments will be 
added to the bid package until this agreement 
has been signed by both parties. 
 
The Local Agency, at no cost to the Project, 
shall provide on-call support from Local 
Agency’s Design Engineer or appropriate 
representative to correct or clarify issues during 
construction and to perform the necessary 
inspection for the Local Agency work installed 
by the contractor. The Local Agency engineer 
and/or inspector shall work with and through 
UDOT’s Project Manager or Resident Engineer 
and shall give no orders directly to UDOT’s 
Contractor unless authorized in writing to do so.  
It is agreed that UDOT’s Contractor will 
accomplish the work covered herein on Local 
Agency’s facilities in accordance with the plans 
and specifications provided by the Local 
Agency, including changes or additions to said 
plans and specifications which are approved by 
the parties hereto.  The Local Agency, through 
their inspection of said work, will provide 
UDOT’s Project Manager or Resident Engineer 
with information covering any problems or 
concerns the Local Agency may have with 
acceptance of said facilities upon completion of 
construction.   
 
Any periodic plan and specification review or 
construction inspection performed by UDOT 
arising out of the performance of the project 
does not relieve the Local Agency of its duty in 
the performance of this project or to ensure 
compliance with acceptable standards. 
 
 

Except in cases of emergency It is understood 
that access for maintenance and servicing of the 
Local Agency facilities located on State right of 
way will be by permit issued by UDOT to the 
Local Agency, and that the Local Agency will 
obtain said permit and abide by the conditions 
thereof for policing and other controls in the 
conformance with Utah Administrative Rules.  
 
I.  Indemnification:  
 
UDOT and the Local Agency are both 
governmental entities subject to the 
Governmental Immunity Act.  Each party agrees 
to indemnify, defend, and save harmless the 
other from and against all claims, suits and 
costs, including attorneys' fees for injury or 
damage of any kind, arising out of its negligent 
acts, errors or omissions of its officers, agents, 
contractors or employees in the performance of 
this agreement, and from and against all claims, 
suits, and costs, including attorneys' fees for 
injury or damage of any kind.  Nothing in this 
paragraph is intended to create additional rights 
to third parties or to waive any of the provisions 
of the Governmental Immunity Act. The 
obligation to indemnify is limited to the dollar 
amounts set forth in the Governmental Immunity 
Act, provided said Act applies to the action or 
omission giving rise to the protections in this 
paragraph.  The indemnification in this 
paragraph shall survive the expiration or 
termination of this Agreement. 
 
II. Termination:   

 
This agreement may be terminated as follows: 

 
a. By mutual agreement of the parties, in 

writing 
 

b. By either UDOT or the Local Agency for 
failure of  the other party to fulfill their 
obligations as set forth in the provisions of 
this agreement.  Reasonable allowances will 
be made for circumstances beyond the 
control of the parties.  Written notice of 
intent to terminate is required and shall 
specify the reasons for termination. 
 

c. By UDOT for the convenience of the State 
upon written notice to the Local Agency. 

 
d. Upon satisfactory completion of the 

provisions of this agreement. 
 
 
III. Maintenance:   
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The Local Agency agrees that, upon 
completion and final inspection of the Project 
construction, to accept, own and maintain the 
betterment work covered herein at no further 
cost to UDOT. 
 
IV. Payment and Reimbursement to UDOT: 
The Local Agency shall be responsible for all 
actual costs associated with these betterment 
items.   
The Local Agency agrees that if it modifies or 
cancels this betterment agreement at any time 
after it has been signed, the Local Agency 
agrees to pay any cancellation penalties or costs 
incurred by UDOT as a result of the betterment 
work scope being modified or cancelled.  In the 
event the Local Agency fails to reimburse 
UDOT for the costs included in this betterment 
agreement, funding for other Local Agency 
projects or B&C road funds may be withheld 
until the entire payment is made. 

 V. Change in Scope and Schedule:  
The Local Agency recognizes that if their 
project scope or schedule changes from the 

original intent of this agreement, the UDOT 
Project Manager or Resident Engineer will be 
notified prior to changes being made.  Any costs 
incurred by UDOT as a result of these scope or 
schedule changes will be the responsibility of 
the Local Agency.   
 
In the event there are changes in the scope of 
the work, extra work, or changes in the planned 
work covered by this agreement, a modification 
to this agreement approved in writing by the 
parties hereto is required prior to the start of 
work on said changes or additions. 
 
VI.   Content Review: 

 
Language content was reviewed and approved 
by the Utah AG’s office on July 19, 2012. 
 
 
 
 
 

 
 
 

Local Agency Utah Department of Transportation 

By  Date  By  Date  

Title/Signature of Official    Project Manager 

By  Date 
 

By 

 

Date 

 

Title/Signature of additional official if required Program Manager 

By  Date 
 

By 

 

Date 

 

Title/Signature of additional official if required Region Director 

By  Date 
 

By 

 

Date 

 

Title/Signature of additional official if required Comptrollers Office 

 


